(21) AUG 2019

EWIT : MAN HOURS - Production Cost Sheet Only (without marketing activity cost)

Client : Thonburi Site Optimization : Aug 2019

Project Duration : 21 Aug 2019 - 31 Aug 2019

Job No : 190827TB

PM : Ao

ewit

Job Title	Rate/Hours	HOURS	Amount
Account Director	4,000.00		-
Account Manager	1,800.00		-
Account Executive	1,000.00		-
Strategic Planning Director	4,500.00		-
Strategic Planning Manager	1,800.00		-
Strategic Planning Executive	1,000.00		-
Community Admin	1,000.00		-
Creative Director	4,500.00		-
Senoir Art Director	2,500.00		-
Art Director	1,500.00		-
Senoir Copy Writer	2,000.00		-
Copy Writer	1,200.00		-
Senior Content Writer	1,800.00		-
Content Writer	1,200.00	4.00	4,800.00
Senior Graphic Designer	1,800.00		-
Graphic Designer	1,200.00		-
System Analyst	3,000.00		-
Senior Software Developer (Man-hour drop 60.00%)	2,500.00	23.00	23,000.00
Software Developer	1,500.00		-
Quality Assurance	1,200.00		-
Senior Project Manager	2,500.00		-
Project Manager	1,500.00	2.00	3,000.00
Project Coordinator	1,000.00		-
Trading Director (Man-hour drop 70.00%)	3,500.00	6.00	6,300.00
Trading Manager	2,000.00		-
Trading Executive	1,000.00		-
Channenl Relations Director	2,500.00		-
Channel Relations Manager	1,500.00		-
Channel Relations Executive	1,000.00		-
Channel Management Director	2,500.00		-
Channel Management Manager	1,500.00		-
Channel Management Executive	1,000.00		-
Principal	10,000.00		-
ECD	8,000.00		-
GM	7,000.00		-
TOTAL		35.00	37,100.00

Description: [Man hours included revised design and copy two times]

Scope of work

Site Analysis & On Page SEO Audit	1	Ake-platform
SEO on page optimization 5 pages	1	Ake-platform
meta title and description analysis	2	Ake-platform
H1-H6 analysis	2	Ake-platform
Improve Google score for usability and speed on desktop, mobile versions	21	Ao
- JS Compress		
- ทดสอบทุกหน้าหลังจาก compress		
บทความ		
- คัดเลือกบทความที่ควรใส่ Text (190 บทความ)	4	Joe
- เพิ่ม Embed youtube (5 บท์ความ)	2	Ao
PM	2	Ao
TOTAL	35	

22/8/19